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2/ ALL EXISTING SPEED RESTRICTION SIGNAGE WITHIN THE WORKSITE MUST BE COVERED
WHEN THE TEMPORARY ROADWORK SPEED RESTRICTION ARE IN OPERATION.

3/ ALL WORKERS SHALL WEAR HIGH VISIBILITY EXTERNAL CLOTHING IN ACCORDANCE WITH
AS 17423,

4/ ALL SIGNS AND DEVICES SHALL BE ERECTED WITHIN THE LINE OF SIGHT OF THE ROAD
USER. THEY SHALL NOT BE OBSCURED BY VEGETATION OR PARKED VEHICLES AND
SHALL BE POSITIONED WHERE THEY DO NOT BECOME A HAZARD TO PEDESTRIANS OR
VEHICLES.

5/ THE CONTRACTOR SHALL ASSESS ALL EXCAVATIONS WITHIN &.5m OF A TRAFFICABLE
LANE AND PROVIDE PROTECTION AND DELINEATION IN ACCORDANCE WITH AS
1742.3-2009,

I~ 8/ OUT OF WORKING HOURS, PARAWEB OR APPROVED EQUAL CONTAINMENT FENCES SHALL
P~ -BE ERECTED AROUND THE PERIMETER OF ALL EXCAVATIONS AND STOCKPILES.

7/ ALL TI-5 SIGNAGE SHALL BE COVERED OUT OF WORKING HOURS.
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